

PRE-PROPOSAL CONFERENCE


US 101 HOV LANE PROJECT

AUGUST 31ST, 2017





PROJECT BACKGROUND



- US-101 is a major interregional route connecting San Francisco and Los Angeles
- Regionally, US-101 connects Ventura County's communities and the neighboring counties
- The US 101 HOV Lane Project in Ventura County between post miles 4.1 (Moorpark Rd.) and 30.9 (State Route 33)
- Purpose - to reduce congestion, improve traffic operations, and accommodate future traffic volumes in this area.
- Need – to improve future LOS based on projected traffic demand



ALTERNATIVES



- **PSR-PDS**
 - **Alternative 1: No-build**
 - **Alternative 2: Adds a nonstandard width HOV in each Direction**
 - **Alternative 3: Adds a standard width HOV lane in each direction**
 - **Alternative 4: Adds two standard width HOV lanes in each direction**
 - **Other: auxiliary lanes / HOT lanes**

- **RFP**
 - **Allows for flexibility and innovation while selecting alternatives provided the project need and purpose is met**



ENVIRONMENTAL DOCUMENT



- **PSR-PDS**
 - **CEQA** – Initial Study with proposed Mitigated Negative Declaration (ND)
 - **NEPA** – Environmental Assessment with proposed Finding of No Significant Impact
- **RFP**
 - **CEQA** – Environmental Impact Report
 - **NEPA** – Environmental Assessment with proposed Finding of No Significant Impact



OTHER CONSIDERATIONS



- Factsheets
- Utility impacts
- Railroad involvement
- Permits
- Right of Entry agreements
- Advanced planning study for structural components
- Coordination with multiple stakeholders/resource agencies



RFP PROCESS



- Proposals due Thursday September 28th six(6) hardcopies one(1) electronic copy
- Ensure proposals are compliant with Appendix A – Proposal Requirements of the RFP
- Cost proposals to be sealed and provided at the time of interviews
- Cost Proposals in excess of the \$9.5 million project estimate will not result in disqualification



RFP PROCESS



SCHEDULE:

- **Request For Proposal released: July 27, 2017**
- **Question and Answer Period: August 1, 2017 – August 18, 2017**
- **Final Release of Responses to Written Question: August 25, 2017**
- **Deadline for Proposal Submission – September 28, 2017**
- **Proposal review and evaluation: September 29, 2017 – October 10, 2017**
- **Oral interviews: October 17, 2017 – October 19, 2017**
- **Cost Negotiation with first ranked consultant: October 20, 2017 - October 24, 2017**
- **Pre-Award Audit period begins: October 25, 2017**
- **Approximate Contract Award and Notice to Proceed: January 5, 2017**



RFP PROCESS



Questions?