## U.S. 101 HOV Lane Project PROJECT APPROVAL & Environmental DOCUMENT PHASE Addendum #1

## Addendum # 1

## REQUEST FOR PROPOSALS US 101 – HOV Lane Project Project Approval and Environmental Document Phase

Proposal Due Date Schedule Change:

RFP Page Three:

Submit six (6) hard copies and one (1) electronic copy in PDF format on a CD/DVD of the Consultant's proposal. The hard copies and CD/DVD shall be mailed or submitted to the VCTC prior to 4:00 p.m., Thursday, September 28th, 2017. Proposals shall be submitted in a sealed package clearly marked "US 101 HOV Lane Project Approval and Environmental Document Phase" and addressed as follows:

RFP Page Four:

Any proposals received prior to the time and date specified above may be withdrawn or modified by written request of the Consultant. To be considered, however, the modified Proposal must be received prior to 4:00 p.m., Thursday, September 28<sup>th</sup>, 2017.

The anticipated consultant selection schedule is as follows:

- Request For Proposal released: July 27, 2017
- Question and Answer Period: August 1, 2017 August 18, 2017
- Final Release of Responses to Written Question: August 25, 2017
- Deadline for Proposal Submission September 28, 2017
- Proposal review and evaluation: September 29, 2017 October 10, 2017
- Oral interviews: October 17, 2017 October 19, 2017
- Cost Negotiation with first ranked consultant: October 20, 2017 October 24, 2017
- Pre-Award Audit period begins: October 25, 2017
- Approximate Contract Award and Notice to Proceed: January 5, 2018